

**Clinton, Massachusetts
Streetscape Improvements
High Street and Church Street
Project No. 6182**

Addendum No. 1

Issued - August 4, 2020

Addendum No. 1 replaces page 96 (00500 – 24 Contract Agreement) of the Bid Documents, with the attached page. This revises the Contract Completion date to October 30, 2021.

1.06	Owner's Protective Liability & Property Damage	Bodily Injury <hr/> \$1,000,000 each occurrence \$2,000,000 aggregate Property Damage <hr/> \$1,000,000 each occurrence \$1,000,000 aggregate
1.06	Builder's Risk Insurance	Total insurable value of all structures, materials, and equipment to be built and installed.
1.13	a) Time of Completion - Total Contract	<div> October 30, 2021 Unless extended by Town. </div>
1.14	Liquidated Damages for each consecutive calendar day of delay in completion time	\$1,200
1.33	Percentage of Progress Estimates to be Retained The retainage to be paid the Contractor within Ninety (90) days of the date the work is accepted By the awarding authority unless a dispute exists With respect to the work.	5%
1.33	Amount of Minimum Progress Estimates	\$10,000

